

Resolution 19-024

**Resolution Awarding Bids on Project 2019-04STI
22nd Avenue Phase I Reconstruction Project**

Whereas, the City of Brookings opened bids for Project 2019-04STI, 22nd Avenue Phase I Reconstruction Project on Tuesday, March 5, 2019, at 1:30 pm at the Brookings City & County Government Center; and

Whereas, the City of Brookings has received the following bids: Schedule A: Timmons Construction, Inc.: \$1,483,111.85; Winter Brothers Underground Inc.: \$1,629,952.40; Bowes Construction, Inc.: \$1,557,097.15; BX Civil and Construction, Inc.: \$1,580,599.30; Complete Concrete Inc.: \$1,978,397.75; Bid Alternate A1 (Asphalt pavement): Timmons Construction, Inc.: No Bid; Winter Brothers Underground, Inc.: \$863,529.50; Bowes Construction, Inc.: \$856,359.88; BX Civil and Construction, Inc.: No bid; Complete Concrete Inc.: No bid; Bid Alternate A2 (PCC pavement): Timmons Construction, Inc.: \$923,946.65; Winter Brothers Underground, Inc.: \$1,201,665.50; Bowes Construction, Inc.: No bid; BX Civil and Construction, Inc.: \$1,145,550.00; Complete Concrete Inc.: \$1,013,120.90; Bid Schedule B: Timmons Construction, Inc.: \$428,845.00; Winter Brothers Underground, Inc.: \$379,127.80; Bowes Construction, Inc.: \$519,803.66; BX Civil and Construction, Inc.: \$411,850.70 and Complete Concrete, Inc.: \$432,400.80.

Now Therefore, Be It Resolved that the low bid from Timmons Construction, Inc. of \$1,483,111.85 for Schedule A, \$923,946.65 for Bid Alternate A2 (PCC Pavement) and \$428,845.00 for Schedule B for the total bid price of \$2,835,903.50 be accepted.

Passed and approved this 12th day of March, 2019.


CITY OF BROOKINGS




Keith W. Corbett, Mayor

ATTEST:




Bonnie Foster, Acting City Clerk

Overview



Legend

- Brookings City Limits
- City Limits
- Township/Range Boundary
- Township Boundar
- Sections
- Roads

